'SUBCONTRACT AGREEMENT

i-day off--MARCH 5., 1994 between FIL E CUP Y
K. HOVNANIAN AT _NEWARK URBAN RENEWAL CORP liL, INC. '

ATTENTION: MARK VANSELOUS . .+ 2 / : ﬁ'
n a-

10 HIGHWAY #35, P.O.BOX500 . ...
RED BANK, N.J. 07701 (hereinafter.called Developer) and:

P & B PARTITIONS - ¢

444 COMMERENCELANE « .~ . @ : .
BERLIN, NJ 08009 L ' ' -—
P & B PARTITIONS ‘ (hereinafter called Prime Subcontractor).

WORK OR TRADE TO BE PERFORMED: DRYWALL

PRIME SUBCONTRACTOR INFORMATION

ON SITE REPRESENTATIVE: _JEFF VALENTINE

BUSINESS PHONE: _609-435-8500

EMERGENCY PHONE:

FEDERAL I.D. NUMBER: __22-2429360

VENDOR NUMBER: _____P0307

JOB LOCATION: SOCIETY HILL AT UNIVERSITY HEIGHTS Ill, INC

In consideration of the promises, covenants, terms and condltions set forth herein, the Developer and Prime Subcontractor
agree as follows; o .

1. GENERAL ‘

Prime Subcontractor agrees to furnish, in accordance with the terms and conditions of this contract, all labor, materials and
equipment in order to.complete, in a first-class, workmanlike manner, the work set forth in Schedule A attached hereto and
made a part hereof. Such work shall be performed In accordance with the plans and specifications set forth in Schedule B
attached hereto and made a part hereof. NO DEVIATION FROM THE PLANS AND SPECIFICATIONS AFORESAID SHALL
BE ALLOWED WITHOUT THE WRITTEN AUTHORIZATION OF THE DEVELOPER AS EVIDENCED BY A WRITTEN
AMENDMENT TO THIS AGREEMENT. Detalls of the work which are not specifically covered herein or on the plans and
specifications, but which are reasonably implied or are normally considered part of the job for that trade shall not be limited
to the plans and specifications and shall be furnished at no extra cost as though it were specifically shown and mentioned

in both the plans and specifications. In the event of discrepancies on the plans, written dimensions shall govern over scaled
dimensions.

Prime Subcontractor represents that they have examined the drawings, specifications and model units, if applicable, and

are familiar with all aspects thereof, including their relation to the specified work of the Prime Subcontractor described
herein.

2. START WORK

Prime Subcontractor shall commence the work agreed to hereunder within two (2) days of receipt of written notice to
proceed from the Developer. Time is of the essence in this Agreement. By executing this Agreement, Prime Subcontractor
+ confirms that the completion date set forth in the "Master Schedule” is a reasonable period for performing the work.
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3. MANPOWER TO COMPLY WITH MASTER SCHEDULE

Prime Subcontractor agrees to supply sufficient and competent manpower to pursue the work -required hereunder in a
diligent manner so as to complete the work required hereunder within the time frame of the Developer's "Master Schedule®
which shall be posted in the Developer's construction trailer and shall govern the sequencing and :scheduling ‘of all work
performed on the project. Developer reserves the right to modify the "Master Schedule" from time to time to conform to
accelerations, delays, suspensions, variances or other needs of the project and the Prime Sub(sgmractor_ shall accelerate or

vary its performance and /or sequencing of the work accordingly or as directed by Developer; without compensation to the .-

Prime Subcontractor, except for an extension of time to complete the work for a period equal to the delay, :suspension or..,
varlance, If any. Developer may demand that the Prime Subcontractor work overtime at no.additional cost to;Develope
Developer determines that such work Is necessary because the Prime Subcontractor’s-work-ls:behind ‘s ule:n

event the Developer determines the Prime Subcontractor's work Is behind schedule, Developer shall have the further o tiﬂo"n,:

of awarding all or a portion of the work to others and charge the cost of same to the Prime Subcontractor. if the Prime - -

Subcontractor is delayed through no fault of its own, It shall within 24 hours of the commencement of the condltion causing
the delay so advise the Developer in writing. The Developer may grant Prime Subcontractor an extension of time for such
reasonable time Developer determines Prime Subcontractor was delayed through no fault of its own. An extension of time is -
the Prime Subcontractor's sole and exclusive remedy for delay. Prime Subcontractor shall make no clalm for and Is not
entitled to any damages due to delay. Fallure to comply with the "Master Schedule” or Developer's directives relating
thereto shall be considered a breach of this Agreement. The Prime Subcontractor shall not hinder or delay other
subcontractors at the site. The Prime Subcontractor shall hold harmiess and indemnify the Developer and pay all damages
to all other subcontractors caused by the acts, omissions, interferences or delays of the Prime Subcontractor. If the Prime
Subcontractor delays the work causing damages to the Developer, the Prime Subcontractor shall reimburse the Developer
for all such damages. Any assent by the Developer to the delayed completion of the work shall not be construed as a
waiver by the Developer of the obligations of the Prime Subcontractor to make good all damages caused by its delay.
Weeldy/bi-weekly meetings will be held in the field and attendance from Prime Subcontractor's On Site Representative is
mandatory. Developer also reserves the right to require a principal of Prime Subcontractor to attend these meetings. Any
and all safety related concerns, problems or ideas as well as weekly progress shall be discussed at this meeting held with
the Prime Subcontractor's On Site Representative and run by Developer's Representative. Advance notice shall be given to
the Prime Subcontractor's On Site Representative informing him of the time, date and location of the weekly/bi-weekly
progress meetings so Prime Subcontractor can attend.

4. SUPERVISION AND COORDINATION

Prime Subcontractor's On Site Representative shall be present on the site at all times that Prime Subcontractor has
employees on the site for the purpose of supervising their work, making decisions on behalf of the Prime Subcontractor and
to coordinate Prime Subcontractor's work so as to eliminate or minimize interference with the work of other subcontractors
working on the site. Prime Subcontractor recognizes the need for cooperation in scheduling the various component parts
of the project and to that end agrees to coordinate its work with all other stages of, and other subcontractors on, the project
as required. Should coordination problems arise, Prime Subcontractor’s Representative shall immediately notify the
Developer who shall resolve the coordination problem. Developer’s decisions in this regard shall be binding on the Prime
Subcontractor. If Prime Subcontractor’s work is delayed or damaged by another subcontractor's interference, act or
omission, Prime Subcontractor shall look solely to such other subcontractor for redress and not to the Developer.

5. QUALITY OF MATERIAL AND DEFECTS

5. Prime Subcontractor agrees that all materials and equipment furnished and installed shall be new unless otherwise
specified, free from faults and defects, in conformance with the plans and specifications and must comply with the
applicable construction codes of the local, state or federal agencies having jurisdiction. All materials and equipment shall be
installed, applied, connected, operated, cleaned and conditioned as directed by manufacturer. All labor and installation
shall be performed in the best and most workmanlike manner and consistent with the quality standards required by
Developer and/or industry standards, by mechanics skilled in their respective trades. All materials, equipment, labor or
installation not conforming to the requirements hereof shall be considered defective. In the event of defective materials,
equipment, labor or installation, Prime Subcontractor agrees to correct such defect immediately upon receipt of written
notice from the Developer. If, after 24 hours from the Prime Subcontractor's receipt of written notice from the Developer,
Prime Subcontractor has not corrected such defect, then Developer may, without prejudicing or limiting any other remedy it
may have, correct such defect and deduct the cost thereof from any payments then or thereafter due the Prime
Subcontractor from Developer. '
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6. INDEMNITY AND INSURANCE

(A) Prime Subcontractor shall secure and malntain for the duration of the contract such insurance as will protect it from-
claims under the Worker's Compensation Statute for the state in which the work Is located and from such claims for bodily

injury, death or property damage as may arise in the performance of Prime Subcontractor's services under this Agreement,
such coverage to be equal or greater than the minimum limits hereinafter set forth,

(B) The Prime Subcontractor hereby agrees to assume the entire responsibility and liabllity for any and all injuries or death
of any and all persons and any and all losses or damage to property caused by or resulting from or arising out of any act,
neglect or negligence, omission or agreement:on the part-of the Prime Subcontractor, its agents, officers, employees,
subcontractors or servants in connectior with this ‘Agreement or with the prosecution of the work hereunder, whether
covered by the insurance specified herein or not.-Prime Subcontractor shall indemnify, defend and save harmless the
Developer, its ‘agents, officers, employees, affiliated entities (including but not limited to condominium associations
established by Developer and its trustees and members) from any and all claims, losses, damages, fines or penaities, legal
sults or actions including reasonable attorney’s fees, expenses and costs which may arise out of any and all such claims,
losses, damages, legal sults or actions for the Injuries, deaths, losses and/or damages to persons or property.

(C) Without any limitation to the obligations set forth in subparagraph 6(B), Prime Subcontractor further agrees that Prime
Subcontractor’s indemnification to Developer hereunder shall extend to and include any imputed or vicarious liability of
Developer arising from any acts, negligence, omission or agreement of Prime Subcontractor. By way of example, and not of
limitation, if any acts, negligence, omission or agreement on the part of the Prime Subcontractor, its agents, officers,
employees, subcontractors or servants in connection with this Agreement or with the prosecution of the work hereunder or
otherwise causes or operates as a violation of the Federal Occupational Safety and Health Act 29 U.S.C. 651 et seq.
("FOSHA") or similar or related laws, rules, regulations, codes, standards or requirements (regardless of whether the
Developer, the Prime Subcontractor or others either jointly or severally are named as parties in any suit or proceeding
relating thereto or actually receive a citation, summons, complaint, fine, violation or notice of violation for same, etc.), Prime
Subcontractor shall indemnify, defend and save harmless the Developer, its agents, officers, employees, or affiliated entities
(including but not limited to condominium associations established by Developer and its trustees and members) from any
and all claims, losses, damages, fines or penalties, legal suits or actions including reasonable attorney’s fees, expenses and
costs which may be brought relative thereto be they for injuries, deaths, losses or damages to persons or property or be
they related to or in any way Involving claims based on or arising from actual or alleged violations of OSHA or similar or
related laws, codes, standards, regulations, rules or requirements with which Developer becomes directly or indirectly
involved. This indemnity from Prime Subcontractor shall extend to and include, but shall not be limited to, matters as to
which Prime Subcontractor and Developer each may be alleged to be or found liable for negligence or other fault or liability
arising from the same incident, accident orB state of facts. However, this indemnity from Prime Subcontractor to Developer
shall not be construed to extend to or include claims, losses, damages or expenses of any kind arising from the sole
negligence of Developer. '

(D) Prime Subcontractor shall assume and defend, at its sole expense, any sult, claim or legal or other proceedings for
which indemnity is hereby required, with legal counsel subject to approval by Developer.

MINIMUM LIMITS OF INSURANCE COVERAGE

Worker's Compensation: Statutory Per State Requirement
Comprehensive General Liability :
(Incl. contractual liability): ' $1,000,000 Combined Single Limit (CSL)
Automobile Liability: . ' $500,000 Combined Single Limit (CSL)

Not less than three (3) days prior to commencing work, the Prime Subcontractor shall deliver to Developer, at the address
shown on the first page hereof, an insurance certificate naming "K. Hovnanian Developments of New Jersey, Inc,, its
subsidiaries and affiliated companles" as an "additional insured" (not a certificate holder) evidencing the above specified
coverages. The Insurance certificates shall additionally waive the carriers’ rights of subrogation as to the Developer, and
shall provide that the insurance coverage will not be decreased, changed, terminated or cancelled without ninety (90) days
prior written notice to Developer. It shall be the Prime Subcontractor's responsibllity to renew insurance certificates as they
expire and to deliver a copy of the renewal certificate to Developer at least ten (10) days prior to their expiration. Failure to
maintain insurance coverage in accordance herewith shall constitute a breach of the Agreement and shall entitle Developer
to withhold payments required hereunder or to suspend or terminate Prime Subcontractor.
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7. SAFETY PRECAUTIONS

The Prime Subcontractor shall be responsible during Its performance of the work required herein, for initiating, maintaining
and supervising all safety precautions and programs required so as to prevent injury to all persons, property and the work.
Prime Subcontractor shall be responsible for. protecting against damage, injury or loss to: A

1. All persons involved in the work and all other persons who may be In any way affected thereby; and

2. All the work, along with all materials and equipment to be incorporated in the work or utlllzéd In the performénce of fhe

work whether in storage, on or off the site, under the care, custody or control of the Prime ‘Subcontractor of‘any ‘of its
subcontractors, employees or other agents and all work being performed by others; and R e

3. Other property of any type or description located at or adjacent to the site, Iincluding trees, shrubs, lawné, roadways,

structures, and utilities not designed for removal, relocation or replacement in the course of construction either by the - o

Prime Subcontractor or by others.

By execution hereof, Prime Subcontractor represents and warrants that Prime Subcontractor: (a) has previously instructed
or immediately upon execution hereof will instruct each of Prime Subcontractor’s employees who will perform work
hereunder in the recognition of unsafe conditions, as required by 29 CFR Part 1926.21 (b)(2); (b) has previously instructed
or immediately upon execution hereof will instruct each of Prime Subcontractor's employees who will perform work
hereunder in the regulations of the United States Occupational Safety and Health Administration ("OSHA") applicable to the
employee’s work environment, as required by 29 CFR Part 1926.21(b)(2) and work to be performed hereunder by Prime
Subcontractor; (c) has currently or immediately upon execution hereof will commence and implement an appropriate
hazard communication program, including hazard communication training, as required by CFR 1926.59 including Material
Safety Data Sheets (MSDS) requirements as well as the proper labelling of the containers of all materlals having hazardous
components; (d) is famillar with the OSHA standards applicable to Prime Subcontractor's work and shall comply therewith:
(e) will continue to instruct and train new employees of Prime Subcontractor performing work under this Subcontract
Agreement as to the above and any other applicable OSHA rules and regulations and requirements throughout the period
of time the Prime Subcontractor is performing work under this Subcontract Agreement; (f) will require each of its
subcontractors who will be performing work on the subject project to supply to Prime Subcontractor a writing containing
the same representations and warranties made above by Prime Subcontractor to evidence compliance by subcontractors
with the obligations set forth above; and g) file a Safety Violation Report when applicable on the form provided by
Developer. All work to be performed by the Prime Subcontractor shall be in accordance with all applicable federal, state,
and local laws, ordinances, codes, rules and requirements bearing on safety of persons or property or their protection from
damage, injury or loss. Prime Subcontractor is solely responsible for same. NO PERSON UNDER THE AGE OF 18 IS TO
BE ALLOWED ON THE CONSTRUCTION SITE. Prime Subcontractor shall post all necessary danger signs and other
warnings against hazardous conditions existing, or which might exist on the work site. Prime Subcontractor shall exercise
due care under the circumstances In handling and storing all materials and equipment necessary for execution of the work
and shall not load any part of the work material or equipment in any manner which would endanger its safety or the safety
of persons or property. Prime Subcontractor shall install or post all necessary barricades around excavations or
obstructions exposed to public traffic or which otherwise present a danger and shall protect such excavations from cave-in
or collapse. All scaffolds, platforms, temporary floors, ramps, ladders and all temporary structures necessary for
performing the work will be erected and maintained by the Prime Subcontractor so as to prevent infury or damage to
persons, property or the work. Prime Subcontractor hereby indemnifies and holds Developer harmless for any and all
claims, demands, lawsuits, costs, judgements, losses and liabilities including reasonable attorney fees of the Developer
which in any way relates or is pertaining to breach of or negligence In performance of the work or the Prime
Subcontractor’s performance of duties required in this Paragraph or by law whether or not it Is contended that the
Developer contributed thereto in whole or in part.

8. LABOR DISPUTES

The presence of picket lines of any kind or form or the occurrence of labor dispute or union activity of any nature shall not
excuse the Prime Subcontractor of its obligation to perform the work required under this Agreement, including but not
limited to the furnishing of all labor, materials and equipment as specified in the Agreement. Failure or refusal to perform
said work for Developer because of a labor dispute or union activity of any kind (whether or not the dispute relates to its
Prime Subcontractor, the Developer or a third party) shall result in the cancellation of this contract at the discretion of the
Developer without any prior notice to the Prime Subcontractor. Upon cancellation by the Developer, the Prime
Subcontractor shall be liable for all damages including consequential damages, including but not limited to, any additional

4 KHOVDOAG12



_expense incurred by Developer to perform the work for the duration of any such labor dispute or union activity or in
“replacing Prime Subcontractor after cancellation of the contract by the Developer or for loss of any revenue caused by
Prime Subcontractor's failure or refusal to perform the work called for under this Agreement. Damages may be deducted by
the Developer from any monies due to Prime Subcontractor from Developer at time of cancellation. Prime Subcontractor

shall employ labor and purchase materials pursuant to terms and conditions that foster good and harmonious labor
relations at the site. .

8. PRIME SUBCONTRACTOR - SOLE EMPLOYER

“ItIs understood and agreed that the Developer and Prime Subcontractor are not joint employers. Employees,
subcontractors, materialmen and suppliers of the Prime Subcontractor are, and remain, solely its employees or contractors,
The Prime Subcontractor has the sole and exclusive right to hire, fire, supervise and direct its workforce; appoint
supervisors or managerial personnel; set compensation and fringe benefits; establish wages, hours and working conditions;
pay and remit all withholding taxes, Soclal Security, unemployment taxes and such other monies as may become payable
as a result of an employer-employee relationship. No third party beneficiary relationship is created between those hired by
the Prime Subcontractor and the Developer. o

10. GUARANTEE

Prime Subcontractor agrees that labor, materials, equipment and installation supplied pursuant to this Agreement shall be
unconditionally guaranteed to the later of : (1) one year from the date of Developer's payment for the labor, materials,
equipment or Installation provided or (2) one year from the date of Developer’s transfer of title of the property on which the
work or installation was performed or material or equipment supplied to a bona fide purchaser for value in an arm’s length
transaction or (3) for the length of the manufacturer's warranty or (4) two (2) years from the date of Prime Subcontractor's
completion of each of the common faclilities within the complex Developer is developing or (5) for the length of time
Developer extends guarantees to Buyers or (6) the expiration date of the applicable statute of limitations. In the event a
defect in the improvements is discovered, whether resulting from faulty labor, workmanship, installation or defective
equipment or materials, Prime Subcontractor shall be responsible for correcting said defect within five (5) days of notice of
said defect and for damage resulting from said defect. All manufacturer's warranties are to be supplied to Developer prior to
payment. Payment is not evidence of acceptance of non-conforming or defective work. '

11. EXTRAS

No extras will be allowed for any work unless Developer and Prime Subcontractor agree In writing in advance of the
performance of such extra work or the amount of work which will constitute an extra and the total cost thereof, and no act,
other than a writing, shall constitute a waiver of this requirement. Failure to agree in writing in accordance with this
Paragraph that an item of work shall constitute an extra shall be conclusive in any action between the parties that the work
so performed was intended to be within the scope of the work defined herein and does not constitute an extra. ALL
INVOICES FOR ALL EXTRA WORK SHALL BE SUBMITTED NO LATER THAN NINETY (90) DAYS AFTER WORK IS
COMPLETED OR DEVELOPER SHALL NOT BE OBLIGATED TO PAY FOR SUCH EXTRA WORK. The issuance and/or
performance of extra work shall not abrogate, vary, avoid or affect the terms of this Agreement or extend the time of
completion, unless an extension of time is expressly requested by Prime Subcontractor and granted by Developer in
accordance with the provisions of this Agreement. When work Is required to be done but the parties cannot agree whether
It Is extra work or contract work or cannot agree on the value of the work ordered to be done, the Prime Subcontractor shall
perform the work without delay upon written order from the Developer. If the Prime Subcontractor refuses or fails to
proceed, it shall be a material breach of this Agreement subjecting the Prime Subcontractor to being held in default whether

. or not the Prime Subcontractor is correct in its contentions, as the parties acknowledge that work on the site must not be
delayed due to such a dispute. Prime Subcontractor shall maintain daily records signed by Developer's Representative of
the actual quantities of labor, material and equipment used by Prime Subcontractor in performing such disputed work.
Failure to keep such records will result in a walver of any claim for an extra for such work.

12. ACKNOWLEDGEMENTS

Prime Subcontractor has carefully examined the job site, plans and specifications before entering into the within
Agreement. No allowance will be made by Developer for, and Prime Subcontractor will not assert a claim for, a unilateral or
other mistake based upon lack of full knowledge of any and all conditions, regulations, inspections, building codes, etc.
except as to such underground conditions that are indeterminable before commencement of work. Prime Subcontractor
acknowledges that Developer, in reliance upon the terms and conditions of the within Agreement, has sold to third parties,
at fixed prices, the dwelling units being constructed on the subject job site. Prime Subcontractor further acknowledges that
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should Prime Subcontractor fail to adhere to the terms and conditions hereof, Developer may euﬁer economic loss or
“business reputation loss for which Prime Subcontractor agrees to be liable to Developer.

13. INSPECTIONS AND ACCEPTANCE

It shall be the responsibility of the Prime Subcontractor to schedule and pass all required inspections with the proper
governmental authorities within the allotted time frame in Developer's Master Schedule. Upon completion of each separate
item of the work, Prime Subcontractor shall notify Developer and the inspection authorities and ‘request final inspection.
Prime Subcontractor shall not proceed to the next level of work untll required inspections have been made by Developer
and proper governmental authorities. I S AR

Prime Subcontractor's On Site Representative shall be present during all inspections by the governmental authorities. Prime
Subcontractor will be responsible for paying all fines/relnspection fees resulting from falled governmental inspections.
Prime Subcontractor shall be liable to Developer for consequential damages resulting from the cover-up of damaged work.

14. PAYMENT AND PRICE

Purchase orders (white and yellow copies) may be issued to Prime Subcontractor at the time the work commences for
contract items per the Schedule "A" Attachment to the Subcontract Agreement.

Prime Subcontractor, upon completion of the work and after an acceptable Inspection by Developer, will sign and date the
purchase order in the space provided and submit the yellow copy of the purchase order to Developer's Representative for
approval. Prime Subcontractor, at his option, may attach to the yellow copy of the purchase order his invoice in which case
the invoice number will be printed on the check. Developer's Representative will submit the purchase order to Developer's
Corporate Headquarters for payment. ' ‘

The yellow copy of the purchase order is the only copy acceptable for submission for payment. Developer will not accept
the white copy or photo copies of purchase orders. The white copy is for Prime Subcontractor's records.

In the event the work is not completed and the purchase order is to be partially paid, the purchase order will be adjusted by
the Developer’s Representative and a new purchase order will be issued for the remaining amount.

Purchase orders will be paid within thirty (30) days of the approved purchase order date, subject to the retention provision
of this Agreement. Payment of purchase orders by Developer shall not be interpreted to mean that Prime Subcontractor
has performed all of its obligations pursuant to this Agreement.

If purchase orders are not issued, Prime Subcontractor may submit an Invoice for work performed. Prime Subcontractor
must include Vendor Number, Function Number and Subfunction Number on all invoices submitted for payment. Invoices
shall be pald within thirty (30) days of the approved invoice date. If work is not completed by the date of invoice, then
Developer has the right to hold invoice until work is completed and invoice will be paid within thirty (30) days thereafter.
Payment amounts shall be made in accordance with Schedule A subject however to the retention provision of this
Agreement. Payment by Developer shall not be interpreted to mean that Prime Subcontractor has performed all of its
obligations pursuant to this Agreement.

The prices quoted in Schedule A shall not be subject to change for a period, phase or section of JOB DURATION
effective as of the date of this Agreement. After N/A _, this Agreement shall be automatically renewed on a month-to-
month basis with all prices and conditions remaining unchanged. :

Prime Subcontractor must provide Developer with written notification forty-five (45) days prior to any price change. In the
event the Prime Subcontractor and Developer are unsuccessful in negotiating a price change and Prime Subcontractor
subsequently withholds its services or falls to provide the necessary labor and/or materials in a timely manner, thereby
interfering with the job progress, the Developer may terminate this Agreement and apply any payment due then or
thereafter to additional expenses incurred in securing the completion of work and material obligations of the Prime
Subcontractor. Payments may be withheld by Developer on account of (1) defective work not remedied, (2) claims filed by
third parties, (3) failure of the Prime Subcontractor to pay its obligations, (4) reasonable evidence that the work cannot be
completed for the unpaid balance of the contract sum, (5) damage to the Developer or another subcontractor, (6)
reasonable evidence that the work will not be completed within the contract time, (7) fallure to carry out the work in
accordance with the contract documents or (8) anticipated costs relating to service repairs for which Prime Subcontractor

] KHOV004514



Is obligated under Paragraphs 10 and 25 of this Agreement. The final payment exclusive of retention shall be payable to the

“Prime Subcontractor after the work Is completed and accepted and provided the work described in this Agreement is fully
completed and performed in accordance with the contract documents and is satisfactory to the Developer. Before final
payment, the Prime Subcontractor shall deliver to the Developer, on demand, duly executed releases extending to the
Developer from each creditor of the Prime Subcontractor and a similar release from the Prime Subcontractor to the
Developer. Payment by the Developer to the Prime Subcontractor of the final payment and the acceptance of such
payment by the Prime Subcontractor, shall constitute a release by the Prime Subcontractor of the Developer of all things
arising from or In breach of this Agreement, or resulting from the Prime Subcontractor's presence on the site, whether in
contract, tort or otherwise, except any guarantee monies retained by the Developer.

Before making any payment to the Prime Subcontractor, the Developer shall have the right to request and receive from the
Prime Subcontractor an affidavit stating in detail the unpaid obligations of the Prime Subcontractor in performing this
Agreement, the names and addresses of creditors and the amounts due or to become due, and a statement of any
condition causing the Prime Subcontractor to be delayed in the performance of its work.

The Prime Subcontractor shall deliver to the Developer on demand; statements and invoices of all materials and equipment
furnished, receipted bills showing full payment of ali obligations, receipted and certified payrolls showing full payment to all
employees of the Prime Subcontractor or its subcontractors of wages earned during the preceding payroll periods.

15. RETENTION

The Prime Subcontractor agrees to have _ N/A % withheld from his invoice payments, not to exceed $ N/A , as partial
assurance to Developer of his performance hereunder. Upon the expiration of N/A  year from the date of this Agreement,
said retainage shall be paid over to Prime Subcontractor subject to reductions as allowed hereunder. Release of said
retainage shall not be interpreted to mean that Prime Subcontractor has performed all of its obligations pursuant to this
Agreement.

16. TAXES (ST-8 FORM)

All Federal, State, County or Municipal sales, excise, payroll or other taxes required to be paid by law and all delivery costs
are Included in the contract sum and shall be paid by the Prime Subcontractor. Invoicing must show sales tax as a separate
item on Invoice, if applicable. In accordance with the ST-8 form attached for Prime Subcontractor's signature, Prime
Subcontractor must certify that all sales and use taxes due will be paid by the Prime Subcontractor on purchases of
materials incorporated or consumed in the performance of the Agreement described herein.

17. TERMINATION BY DEVELOPER

If Prime Subcontractor (a) shall fall to commence the work within the time required by the provisions hereof: or (b) shall,
after commencement of the work hereunder, at any time interrupt the continuous prosecution thereof for a period of more
than two (2) business days; or (c) shall fail to supply sufficient manpower; or (d) shall fail to perform satisfactory
workmanship; or (e) shall default in the performance of any covenant or condition hereunder, and shall fail to remedy such
default within 24 hours from the time and date of written notice from Developer, requesting compliance with the terms
hereof; then, in such event, Developer may terminate this Agreement by giving written notice to Prime Subcontractor:
whereupon this Agreement shall be fully terminated and cancelled. In such event, Developer shall proceed to complete or
cause to be completed the work Prime Subcontractor was obligated to do hereunder, and Prime Subcontractor shall
promptly pay to the Developer upon written request thereof, the amount of any damages sustained by Developer as a result
of Prime Subcontractor’s fallure to so complete the work pursuant to this Agreement, including without limitation, all costs
and expenses incurred by Developer in connection with completing the work to the extent that such costs and expenses
exceed the unpaid balance of the contract price specified in Schedule A hereto. Upon termination, Developer, at its option,
may use any and all materials, equipment or tools furnished by or belonging to the Prime Subcontractor to complete the
work. Developer, at its option, may take over any orders or subcontractors of the Prime Subcontractor which the Prime
Subcontractor hereby assigns to the Developer, upon termination of or taking over the work of the Prime Subcontractor in
whole or in part.

The foregoing remedy shall be cumulative and not exclusive of any other remedies of Developer at law or in equity. In the
event Developer institutes a lawsuit against Prime Subcontractor to recover damages caused by Prime Subcontractor's
breach of this Agreement and a court of competent jurisdiction finds that Developer is entitled to recover such damages
against Prime Subcontractor, Prime Subcontractor shall also be responsible for Developer’s costs of litigation and
Developer's reasonable attorneys fees at both the trial and appellate levels.
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Developer may terminate this Agreement and command Prime Subcontractor to cease work for any reason or no reason

“whatsoever, upon thirty (30) days written notice. If such termination is for the convenience only of Developer, and Prime
Subcontractor Is not then In default In the performance of any of the terms and conditions hereof, Prime Subcontractor shall
be paid for its work completed to the date of termination subject, however, to the retention provisions of this Agreement and
Prime Subcontractor shall remove its tools, equipment, personnel, debris and materials from the job site. In the event of
such termination, Prime Subcontractor shall not be entitled to damages of any kind. - A

18. TERMINATION FOR CONVENIENCE OF PRIME SUBCONTRACTOR

Prime Subcontractor may terminate this contract by giving Developer forty-five (45) days ‘written notice of lts desire to
terminate. If; as of the date of such termination, Prime Subcontractor. Is not in default of-its performance under this
Agreement, Prime Subcontractor will be paid for its work completed to the date of termination subject, however, to the
retention provisions of this Agreement. ' ‘ T R ‘

19. TEMPORARY ON SITE STORAGE

The Developer may, at its discretion, provide a temporary location for the Prime Subcontractor's use as a supply or storage
area. Developer takes no responsibility for Prime Subcontractor's goods, equipment, tools, materials or facliities, nor will
Developer provide utliities for Prime Subcontractor's use. Prime Subcontractor hereby agrees to indemnify and hold
harmless the Developer from any claims, losses, damages or expenses including reasonable attorney’s fees and costs
incurred in connectlon with the use of sald supply or storage areas. Prime Subcontractor shall be responsible for
maintaining lts supply or storage area in a neat, safe and sanitary condition and shall vacate said supply or storage area
upen ten (10) days written notice from Developer. If the location of the supply area Is changed by Developer, Developer will
coordinate the movement of any of Prime Subcontractor's trailers located in the storage area and Prime Subcontractor
shall reimburse Developer for any expense associated therewith. :

20. PROTECTIONS

The Prime Subcontractor shall see that no utility lines of any nature shall be cut, disconnected or disturbed without
permission from the Developer or the authority having jurisdiction. Prior to any digging or trenching, it shall be the Prime
Subcontractor's responsibility to contact the underground location service of the utility and to notify the Developer of Prime
Subcontractor’s intention to dig or trench. Prime Subcontractor shall indemnify, defend and hold harmless Developer from
any and all damages and claims including the costs of any sults or legal proceedings including attorney’s fees arising from
Prime Subcontractor's failure to comply with this provision.

21. CONTROL OF WORK

It is understood that the Developer shall have the right, at any time including during the progress of construction, to make
any alteration, additions or omissions that it may desire, to the work or material herein specified or shown on the plans and
specifications. Such alterations, additions or omissions shall not be a basis for the termination of the within Agreement, but
if such changes are made, the value of same must be agreed upon in writing between the Developer and Prime
Subcontractor.

Developer reserves the right to delete from the Subcontract Agreement any portion of the work bid on and /or awarded and
to make the appropriate price reduction.

22. MEASUREMENTS, ERRORS AND/OR OMISSIONS

The plans and specifications show the general features of the construction. Before proceeding with any of the work, the
Prime Subcontractor shall carefully check all the plans and specifications and shall be responsible for notifying the
Developer of any conflicts, omissions or discrepancies contained herewith. The Developer shall make the final decision as
to the correct interpretation of the plans and specifications. If there is a conflict, omission or discrepancy In the plans and
specifications that Prime Subcontractor falls to notify Developer of prior to lts commencement of work, Prime
Subcontractor shall be responsible for all costs and repairs associated with correcting such conflict, omission or
discrepancy. '
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23. JOB CONDITIONS

Each Prime Subcontractor shall be responsible for checking the buildings and site area prior to commencing work and for
notifying the Developer if any repairs are necessary or if areas are not ready for performance of this trade.

24. CUTTING AND PATCHING

The Prime Subcontractor shall do all cutting, fitting or patching of his work that may be required to make Its several parts
come together properly and fit it to receive or be received by other work shown, or reasonably implied, by the plans or
specifications or required for the completed structure.

PRIME SUBCONTRACTOR SHALL NOT, WITHOUT THE WRITTEN CONSENT OF DEVELOPER, REMOVE, ALTER,
MODIFY OR CHANGE ANY STRUCTURAL COMPONENT OR EQUIPMENT AND/OR INSTALLATION OF OTHER
SUBCONTRACTORS. IN THE EVENT PRIME SUBCONTRACTOR SHALL REMOVE, ALTER, MODIFY OR CHANGE ANY
STRUCTURAL COMPONENT OR EQUIPMENT AND/OR INSTALLATION OF ANY OTHER SUBCONTRACTOR, PRIME
SUBCONTRACTOR SHALL INDEMNIFY, DEFEND, REIMBURSE AND HOLD HARMLESS DEVELOPER FOR ANY AND ALL
INJURIES AND CLAIMS, WHETHER DIRECT OR CONSEQUENTIAL, RESULTING FROM SUCH NON-AUTHORIZED
REMOVAL, ALTERATION, MODIFICATION OR CHANGE.

25. SERVICE REPAIRS

The Prime Subcontractor is responsible for all service repairs connected with its work, whether the repairs were occasioned
by the Prime Subcontractor's work or the work of others. He will be notified in writing of such repairs by means of a service
repair ticket. When the repair is made and completed, Prime Subcontractor shall obtain the signature of the homeowner or
Developer’s representative on the service repair ticket and forward this ticket to the Service Department. If the repairs were
due to or caused by the work of others, Developer agrees to compensate the Prime Subcontractor as Prime Subcontractor
and Developer may agree In accordance with the unit prices established by this Agreement.

All service repairs must be completed within 24 hours of notification or the Developer, at his option, will request the repair to
be made by others and charge this Prime Subcontractor for the cost of the work and coordination.

26. EMERGENCY SERVICE REPAIRS

Prime Subcontractor shall establish an emergency repair telephone number which shall be manned on a 24 hour, seven
day a week basis. This emergency number will be given to the Buyers of the dwelling units upon which the Prime

Subcontractor has performed the work pursuant to this Agreement. Within 24 hours of being notified of an emergency,
health or safety situation the Prime Subcontractor shall take appropriate steps to remedy the emergency. What comprises
an emergency, health or safety situation, cannot be adequately defined and will therefore be reviewed on a case by case
basls. If Prime Subcontractor fails to take any appropriate action, Developer, at its option, will request the repair to be made
by others and charge the Prime Subcontractor for the reasonable cost of the work performed.

27. RECORDATION

Prime Subcontractor expressly agrees that this Agreement shall not be recorded and that Prime Subcontractor will file no
Mechanics or Materialman's lien, mechanics notice of intention or take any other action which may result in the attachment
of a lien on the property on which the work is being performed. Prime Subcontractor warrants and covenants that it shall
obtain a written agreement from all of its subcontractors, If Prime Subcontractor is allowed by Developer to utilize
subcontractors, pursuant to Paragraph 31, whereby said Prime Subcontractor's subcontractors or suppliers agree not to
record any Mechanics or Materialman'’s lien, mechanics notice of intention or take any other action which may result in the
attachment of a lien on the property on which the work is being performed in connection with this project. Prime
Subcontractor shall pay promptly when due, for all labor and material used in connection with, or specially fabricated for,
the work performed by Prime Subcontractor hereunder. Fallure to comply with this Paragraph shall be deemed a material
and substantial breach of contract, for which Developer may immediately terminate this Agreement and exercise any other
of Developer's remedies hereunder.
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28. CLEAN-UP

At the end of each day when Prime Subcontractor has performed work on the job site, Prime Subcontractor shall pick up
any and all trash and/or debris caused by him as a resuit of his work on the subject job site and deposit same in the trash
receptacle speclfied by Developer. Failure to comply with Developer’s instructions may result in Prime Subcontractor being
assessed those extra costs that Developer would have to pay to properly dispose of mixed debris versus specified,
separated debris. Developer shall supply the aforesaid trash receptacle at Developer's expense.

29. ACCESS AND FIELD CONDITIONS

Prime Subcontractor shall access the site through specified locations and gates under direction of Developer. As warranted
by field conditions, and at the discretion of the Developer, Prime Subcontractor may be required to wash off the wheels of
his vehicle departing the site. Failure of Prime Subcontractor to comply with this Paragraph shall be deemed to be a
material and substantial breach of this Agreement. Developer shall provide a wash station, if required, at Developer's
expense.

30. WORK DAY/WORK WEEK:

A minimum of eight (8) hour per day, six (6) day work week (Monday - Saturday) is a condition of this contract in order to
meet the required completion dates. This is subject to local regulations which may govern work days or work hours. Prime
Subcontractor shall adhere to all such regulations. Fallure of Prime Subcontractor to comply with this Paragraph shall be
deemed to be a material and substantial breach of this Agreement.

- 31. SUBCONTRACTORS

No subcontractors shall be used on this work by Prime Subcontractor unless previously approved in writing by Developer.
Prime Subcontractor shall supply Developer with a list of possible subcontractors as part of its bid package. For all
subcontractors approved by Developer, Prime Subcontractor warrants and covenants that it shall enter into written
agreements with these subcontractors requiring them to carry insurance in compliance with Paragraph 6 of the Agreement
and to also comply with Paragraphs 7 (Safety Precautions), 27 (Recordation) and 39 (Written Notification of
Injury/Accident). Failure to comply with this Paragraph shall be deemed a material and substantial breach of contract, for
which Developer may immediately terminate this Agreement and exercise any other of Developer's remedies hereunder.

32, PERMITS

The Developer shall obtain and pay for all his permits, inspection fees, and bonds required for the performance of the work,
unless otherwise specified. Any surety bonds required from or furnished by Prime Subcontractor shall be from surety
companies duly licensed and approved by the State of New Jersey.

33. SANITARY PROVISIONS

Adequate toilet and sanitary facilities shall be provided and maintained by the Developer for Prime Subcontractor's use.
Said facilities shall be kept in sanitary condition.

34. GRADE LINES AND LEVELS

The Developer shall establish and maintain all grade lines, levels, bench marks, etc., except those specifically mentioned as
a part of the Prime Subcontractor’s work. Prime Subcontractor will be responsible for costs incurred by Developer for any
restaking of grade lines, levels, bench marks, etc., due to Prime Subcontractor's negligence. '

35. HEADINGS

Any tities or headings herein are for purposes of reference only and shall not be deemed to be a part of the Agreement.

36. GOVERNING LAWS

This contract shall be governed by the laws of the State of New Jersey.

10
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37. NON-EXCLUSIVE

The Developer may, under Separate agreement, engage others to accomplish the work of the same trade of the Prime
Subcontractor at this project location.

38. PROHIBITION OF PERFORMING WORK FOR DEVELOPER'S EMPLOYEES

Without the written consent of the President of Developer, Prime Subcontractor shall not perform any non-emergency wbrk
of any nature whatsoever for any employee of Developer or its affiliated companies. Failure of Prime Subcontractor to
comply with this Paragraph shall be deemed to be a material and substantial breach of this agreement.

39. WRITTE“N'NOTIFICATTON OF INJURY/ACCIDENT

Prime Subcontractor shall notify the Developer, in writing, of any and all persohal injury or property damage within 24 hours
of such personal injury or property damage resulting from the Prime Subcontractor's performance hereunder. The written
notification shall include, at a minimum, the following information:

Name of injured party or location of property damaged;

Social security number of injured party;

Address of injured party;

Employer name and address; .

Telephone number of injured party;

Date and time of accident;

Location where injury occurred;

Descriptioni of injury or extent of property damage;

Description of injury and extent of injury/damages;

Action taken with respect to injury or damage;

Name, address and telephone number of witnesses to injury or property damage;
Name, address and telephone number of person making report and date report made;
On Site Representative’s name; '

On Site Representative's signature.

40. RETURN OF MATERIALS FOR CREDIT

Developer reserves the right to return to Prime Subcontractor any materials provided hereunder which do not comply with
the specifications set forth in this Agreement. Prime Subcontractor shall give Developer full credit for such items returned
and Prime Subcontractor shall further be responsible for the cost to remove and return said non-complying materials and
for all costs associated with the reinstallation of the specified materials.

41. ALL CHANGES IN WRITING

This Agreement cannot be changed or modified orally. Any change or termination must be in writing and signed by the
parties.

42. ASSIGNMENT

Any assignment by the Prime Subcontractor of this Agreement or any Interest in it or any money due or to become due
without the written consent of the Developer is prohibited and shall be void. Any assignment with the consent of the
Developer shall not relieve the assignor of any responsibility or obligation under the Agreement.

43. PRIOR AGREEMENTS
This Agreement sets forth the entire understanding of the parties hereto and supersedes all other agreements and

understandings among or between any of the parties hereto relating to the subject matter hereof and may not be
contradicted by evidence of prior, contemporaneous or subsequent agreements of the parties.

KHOVD04619
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"44. Sunday Work Hours and Work Activities:
Employees of Prime Subcontractor or employees of subcontractors of the Prime Subcontractor shall not be perniitted to

use any heavy construction equipment (earth movers, dump trucks, backhoes, road laying equipment, etc.)on Sundays.
Other construction activities may be conducted from 12 P-m. until 8 p.m. on Sundays only, except that there shall be no

on the Interior of any buliding at any time from 12 p.m. to 8 p.m. on Sundays, subject to compliance with all applicable
municipal codes and ordinances, including all municipal ordinances regarding noise and hours of construction activity.”

KHOV004620
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SCHEDULE B

SOCIETY HILL AT UNIVERSITY HEIGHTS III
SITE C & E

DRYWALL

GENERAL CONDITIONS
' Subcontract Agreement and -Schedule A attachment shall be considered the

general conditions and shall be included in and become part of this section.

SCOPE

The work under this section includes everything necessary for and incidental
to executing and completing all work as described herein.

GENERAL REQUiREMENTS AND WORKMANSHIP

Care must be taken to provide protection for all window and door jambs and
sill during loading of sheetrock.

This Subcontractor shall be responsible for furnishing and the proper
unloading and placing of the material in the living units. All sleeper boards
must be removed from the site immediately upon completion of delivery.

Boards that are cracked or have broken ends or edges shall not be used.
Except duct chase, drywall shall not be installed until ‘all in-wall ductwork,
wiring and plumbing work has been completed, inspected and approved. Drywall

shall be installed after insulation has been installed, inspected and
approved.

This Subcontractor shall be required to repair any damages to insulation
during installation of sheetrock.

Subcontractor shall not install sheetrock over framing which is not
appropriate (i.e. plumb, square, straight).

KHOVOD4621
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DRYWALL

Boards of drywall to be provided by Subcontractor. Board sizes ghall be as
follows:

1/2" to be used on all walls and ceilings, except where fire separation is
required.

1/2" moisture resistant (green board) shall be used in all bathrooms in
tub and shower area - wall and ceiling- to 4" past front edge.

5/8" type "X" on walls and ceilings of mechanical rooms.

5/8" type "X" on all one hour rated walls and ceilings as indicated on
plans.

Nail schedule shall be as follows:

The double nailing method shall be used to secure the boards in place on
outside edges. Single nails shall be placed no more than seven (7) inches on
center. All intermediate joists and studs shall be nailed on the board
perimeter and three (3) double sets spaced 12" on center.

All ceilings shall be installed first, running the long edge of the board
across the ceiling joists or trusses. '

Subcontractor shall furnish and install longest possible boards.

Wallboards shall be held tight to ceiling boards. Where necessary, lower
wallboard shall be trimmed to allow 1/2 inch clearance from floor slab.

On long walls, joints shall be staggered so that four corners do not meet any
one point.

All cutouts shall be tight fitting for vents, tubing, piping, electric boxes,
scuttle, etc.

Scuttle cover shall be tight to framed opening and scuttle cover piece shall
be cut and left in the attic near the hole. Location to be determined by the
Construction Manager.

All ceilings shall have steel furring channels installed at 24" on center.
Channel shall be nailed directly to the floor joist on the floor/ceilings and
to the first layer of 5/8" sheetrock at the ceiling/roof.  Subcontractor
should follow plan details for proper installation of steel furring channels.

J

Sheetrock exposed face of HVAC shafts as indicated on the plané.

KHOVO04522
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TAPING
Two ipch perforated tape shall run the full length of all joints.

Two ad&itional coats of spackling shall be installed over tape coat, corners
.and nail heads. :

ngli jqiﬁ£§féha1i be feathered 12 to 14 inches wide.

If'tempéfafy heat is required, this Subcontractor shall supply necessary labor

and'equipmgnt to provide same. Contractor shall provide the propane only.
CORNER BEAD

Bead shall be inétalled on all outside corners of interior partitions, on all

jambs and heads of window openings and around all framed openings which do not

receive trim casing. Plastic J-channel shall be placed on all edges butting
against skylights and window frames. )

SANDING

All joints, cornmers, and nail heads shall be sanded smooth with the required
feathered edge necessary for painting.

CHECK OUT (PATCH OUT)

After all work is completed and prior to painting, this Subcontractor shall
check out all units and make all necessary repairs..

After unit receives prime coat of paint, final check-out shall be made and all
additional repairs not previously noticed shall be completed.

KHOV004623
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MATERIAL

This Subcontractor shall supply all material necessary for
the complete installation of the drywall: i

Tape: Tapered type by Celotex Corp.
or approved equal.

on perforated reinforcing = ST

tape by Celotex Corp. or
approved equal.

Nails A.S.W.G. #13, 1-3/8" head;
Rosin coated.

Spackling Compound Ready mix joint compound
by Celotex Corp. or
approved equal.

Corner Bead: 1" X 1" perforated flange
by Celotex Corp. or
approved equal.

Channel : 25 gauge galvanized steel furring
channels.
SUBSTITUTIONS

Substitutions for the above items shall be approved by Contractor’s
Construction Department in written form.,

- CLEAN UP

Subcontractor is responsible for removal of all debris and excess material
generated from the performance of his work under this contract and
completely removing such from the project or placed in dumpsters that are
provided by this contractor.

ALTERNATE #1

Subcontractor shall submit an alternate bid price to use Durabond 90 for
‘the tape coat and 1st finish coat.

SUBCONTRACTOR MUST KEEP HIS WORK AREA NEAT AND ORDERLY. IF, IN THE OPINION
OF THE CONSTRUCTION MANAGER, THIS REQUIREMENT IS NOT BEING MET, CONTRACTOR
RESERVES THE RIGHT TO BACKCHARGE SUBCONTRACTOR FOR ALL APPROPRIATE CLEANUP
AND/OR DUMPSTER COSTS.

KHOVDO4624
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. SCHEDULE C

CITY OF NEWARK AFFIRMATIVE ACTION REQUIREMENTS

The Prime Subcontractor shall adhere to all terms and conditions of the city of

Newark’s Affirmative Action Program, ordinances and rules and regulations
relative thereto, all as amended. Prime Subcontractor shall comply with same
and will complete all forms and supply all information and documents requested
by the. Developer or City of Newark Officials. By eigning this Prime
Subcontractor’s Agreement Prime Subcontractor confirms that he has reviewed all
appllcable ordinances, rules and regulations, copies of which are maintained in

_the construction trailer at the project which included but is no limited to

Newark Municipal Council Resolution TRBC, Ordinance 6 and FBE enacted December
9, 1984, which amends Newark Revised Ordinance 2:2-40.1 et. seq. which outlines

monetary penalties and punishment and other terms regarding compliance. In
addition the following pertains:

1. Primary Subcontractor is to complete the required appendixes A thru G
inclusive and defined by the office of Affirmative Action City of Newark:
Standard Operating Procedures. A copy of the standard operating procedures
with forms revised May 1988 4is attached for your general review. Contact
either Anthony Battle or Linda Thorne at the City Affirmative Action Department

(201) 733-8159 for the most recent procedure manual and guidance in completing
appendixes A thru G.

2. Form A thru G are to be completed and executed by the Prime Subcontractor
at the time of contract signing. Originals are to be forwarded by the Prime
Subcontractor to the City of Newark attention Anthony Battle. A copy set is to

be submitted to the Developer with the contract documents at the time of
signing.

3. Appendixes F and G are to be updated and submitted to the Developer'’'s Field
Administrative Assistant before the 3rd of each month. Appendix G is to
include the total dollar amount awarded to the Prime Subcontractor up to the

current month. Appendix F defines the onsite work force personnel for that
month. ' '

\
4. A certified weekly payroll is to be submitted Friday of each week to the
Developer’s Field Administrative Assistant. Sample Form attached for review.

5. Prime Subcontractor’s foreman/supervisor is to submit a daily work force
head count to the Developer‘s Field Administrative Assistant no later than 8:30
a.m. of each work day. The head count for any work activity performed by the

Prime Subcontractor on the weekend is to be documented and submitted the Monday
following no later than 8:30 a.m. '

6. Failure to comply and/or submit the required documentation as described or
required by the City of Newark Affirmative Action Department will result in a

delay of payment of monies to. the Prime Subcontractor until such documentation
is in order. '

Degcription Submit

Appendix A thru G Time of Contract signing

Updated Appendix F and G 3rd of each month
Certified Weekly Payroll Friday of each week
Daily Head Counts 8:30 a.m. each day
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SCHEDULE C

Women‘’s Business Enterprisges

Furthermore, City of Newark ie actively representative of the Women’s Business

Enterprises. Contact Linda Thorne for information -at (201) 733-639%4.

If Prime Subcontractor has represented thDeveldper that it has reviewed

MBE/WBE qualification requirements and that it can obtain certification asiah

MBE/WBE. Prime Subcontractor is to provide to Developer proof that it haes.
submitted all necessary documentation for the above certification process to a

certifying agency approved by Developer and the City of Newark and to provide
to Developer copy of all said documentation. - The Prime Subcontractor ghall
provide to Developer verification of it receiving: cettification within f£ive (5)
days of receipt of same from the certifying agency. Prime Subcontractor shall
have a continuing obligation to forward copies of all communication to or from
the certifying agency during the certification process or at any time
thereafter if Prime Subcontractor‘s certification is in question.
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Office of Affirmative Action
City of Newark

STANDARD OPERATING PROCEDURES

City of Newark
Sharpe James
Mayor

MUNICIPAL COUNCIL
Ralph T. Grant, Jr.,
Council President

Donald Bradley
Councilman, South Ward

George Branch
Councilman, Certral Ward

Anthony Carrino
Councilman, North Ward

GaryHarris
Councilman-At-Large

Henry Martinez
Councilman, East Ward

Ronald L. Rice
Councilman, West Ward

Donald Tucker
Councilman-at-large

Marie L. Villani
Councilwoman-at-Large
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City of Newark Affirmative Action Program

Standard Operating Procedufes

Revised May 1988

PURPOSE: To establish a prdcedure for each contractor or
sub-contractor to follow with regard to employment
and compliance of the Affirmative Action Program.

PROCEDURE: SECTION I - General Information Pg. 1

SECTION II  Contractors Responsibilities -Pg. 2

SECTION III Pre-Award Documents Pg. 3-10
SECTION IV  Meeting Manpower Goals _ Pg. 11
SECTION V Daily reports Pg. 13
SECTION VI Payro]liReports Pg.. 15
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SECTION I
GENERAL INFORMATION

The Standard Operating Procedures Manual has been revised for the purpose
of accumulating and compiling all comprehensive information to ensure
compliance of the City of Newark's Affirmative Action Plan.

" The procedure is mandatory .and applies to Owners, Developers, General

Contractors, Suppliers and Vendors receiving Tax Abatement, Land Leases,
Loans, Grant Contracts, City Contracts and/or other special concessions
from the City of Newark. :

1. . The Office of Affirmative Action is located in City Hall, 920 Broad
‘Street, Room B-25, Newark, New Jersey 07102, (201) 733-6394.

2. All General/Prime Contractors -awarded a City Contract, Demd]ition
: Contract and/or Construction Project, must attend a Pre-Award
Conference with the City of Newark's Office of Affirmative Action.

3. A1l General/Prime Contractors must complete and submit to the Office
of Affirmative Action an entire set of pre-award documents at least
one month prior to construction or contract starting, ensuring dates
and dollar amounts as required.

4. A1l Suppliers/Vendors must submit Appendixes A and G if contract
or purchase order 1is in excess of $4,500. The General/Prime

‘Contractor must include on their Appendix G all suppliers and/or
vendors.

5. A1l Contractors doing any work for or within the City of Newark
must register.with the License Bureau, City of Newark, 920 Broad
Street, Room 115, Newark, New Jersey, prior to starting work.

6. A1l Minority Business enterprises and Women Business Enterprises,
Contractors, Suppliers and Vendors, must be registered with the
Office of Affirmative Action, Room B-25, 920 Broad Street, Newark,
New Jersey, (201) 733-6394 and certified by an approved government
agency. Failure to comply with this requirement may result in
disallowance of the MBE dollars for that specific contractor(s).
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Minority Business Enterprise (MBE) shall -be deemed
independently owned and operated, is 1its management is
responsible for both its daily and its long-term operation,
and if its management owns at. least 51 ‘percent interest
in the business. : . : '

In order to be eligible as a MBE, a business must be a sole
proprietorship, partnership or corporation at least 51
percent of which is owned and controlled by persons who
are black, Hispanic, Asian American, American Indian or
Alaskan natives, which are follows:

Black American: having origins in any of the block racial
groups of Africa.

Hispanic American: a person of Mexican, Puerto Rican, Cuban,
Central or -South America or other ' non-European Spanish
culture or origin, regardless of race.

Aéian American: ‘a person having origins ‘in any of the
original people of the Far East Southwest Asia, and Indian
subcontinent, Hawaii or the Pacific Islands.

American Indian or Alaskan Native: a person having origins
in any of the original peoples of North America and who
maintains cultural identification through tribal affiliation
or community recognition.

Minority worker is defined as follows:

a. Black American: having origins in .any of
the black groups of Africa.

b. Hispanic American: a person of Mexican,
Puerto Rican, Cuban, Central or South
American or other non-European Spanish
culture or origin, regardless of race.

c. Asian American: - a person having origins
in any of the original people of the Far
East, Southeast Asia, and Indian

subcontinent, Hawaii or the Pacific [slands.

d. American Indian or Alaskan Native: a person
having origins in any of the original peoples
of North America and who maintains cultural
identification through ' tribal affiliation
or community recognition.
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SECTION II .
CONTRACTOR'S RESPONSIBILITIES

The General/Prime Contract is responsible for the awarding of 25%
of the total contract/project dollar amount to minority contractor(s)
in accordance with the City of Newark's Affirmative Action
Ordinance, Chapter 2, Article 11, of the revised Affirmative Action
Ordinance of the City of Newark, New dJersey 1984, as amended and
supplemented. o

A1l Contractors are required to file with the City of Newark's
License Bureau, City Hall, Room 115, in accordance with Ordinance
to amend Title 8, Businesses and Occupations of the revised
Ordinances of the City of Newark, New Jersey 1984 as amended and
supplemented adding thereto Chapter 21, Building Contractors. (To

establish regulations and procedures for licensing of Building
Contractors.)

The General/Prime Contractor 1is responsible for each of his/her
sub-contractor's compliance with the City of Newark's Affirmative
Action Ordinance. When awarding sub-contracts, the General/Prime
Contractor is required to stipulate the requirements in meeting
the Affirmative Action Ordinance.

The General/Prime Contractor has the responsibility of submitting
all documents, manpower and payroll reports as required by the
Standard Operating Procedures Manual in accordance with the City
- of Newark's Affirmative Action Ordinance.

A1l Minority Contractors, Suppliers and Vendors must-be registered
with the Office of Affirmative Action, Room B-25, City Hall, 920
Broad Street, Newark, New Jersey 07102, (201) 733-6394 and certified
by an approved government agency. Failure to comply with this
requirement may result in disallowance of the MBE dollars for that
specific contractor(s).
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SECTION III

CITY OF _NEWARK'S AFFIRMATIVE'ACTIONEPROGRAM

STANDARD ‘OPERATING .PROCEDURE

PRE-AWARD DOCUMENTS

A. Statement of Compliance

B. Letter to Subcontractor

C. Designation of Compliance Officer
D. Contractor's Goals

E. Contractof's Obligations

F. Manning Table (Six-month projection of manpower to be used on
project) :

G. Minority Business Utilization Certificate
(A11 required items to be completed and include the total doliar
amount - awarded to date. General/Prime - Contractors will indicate
on their Appendix G.” All suppliers and/or vendors with direct awards
or purchase orders given by them. All Contractors must submit
updated Appendix G before the 5th of each month) :

Dollar amount of contract column must equal at minimum the project
cost specified in the tax abatement application.

H. A1l Minority Contractors will submit a copy of their Certification
Documentation from an approved government agency.

**A11 dates and dollar amounts must be included.

**A11 Contractors must complete all of the above appendixes, with
the exception of Suppliers and Vendors.

*#«Syppliers and Vendors with contracts and/or purchase orders in
excess of $4,500 will complete Appendixes A and G only.
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APPENDIX A

AFFIRMATIVE ACTION PLAN

STATEMENT OF COMPLIANCE

" The employment policies and practices of the (YOUR COMPANY'S NAME)

are. to recruit and to hire employees without discrimination because
of race, creed, color or national origin, and to treat them equally
with respect to compensation and opportunities for advancement,
including upgrading, promotion and transfer.

This company submits this plan to assure compliance with Executive

Order No. 11246 and subsequent orders and more specifically the

Newark Affirmative Action Plan that may pertain to this. program

“and to reaffirm its continued commitment to a program of equal
employment opportunity and merit employment policies.

It agrees to assert leadership within the community and ‘to put
forth the maximum effort to achieve full employment and utilization
of the capabilities and productivity to all our citizens w1thout
regard to race, creed, color or national origin.

This company further recognizes that the effective application
of a policy of merit employment involves more than a policy statement
‘and will, therefore, undertake a program of affirmative action
to make known that equal employment opportunities are available
on the basis of individual merit and to encourage all persons seek

employment with the company and to strive for advancement on this
basis.

President/Director

Your Company's Name and Address

Job Site

¢ Lynda"J. Thornes, Manager

Affirmative Action _ KHOV004633



APPENDIX B

This letter must be sent
certified with Return
Receipt Requested, with
copies of both sent to
manager, Office of
Affirmative Action

Subcontractors
234 Main Street
Millsville, NJ

Gentlemen:
Reference: Name of Project, Newark, New Jersey

The (name  of your company) is morally and legally committed to
nondiscrimination in employment. Any person who applies for a job with
this company will not be discriminated against because of race, creed,
national origin, handicap or sex. -

In policy stétementé our company has declared a firm commitment to this
type of policy in consonance with the Civil Rights Act of 1964, Executive

Order No. 11246, NJSA 10:5-31 et.seq.

To this end, as a condition of our company retaining your services we
shall expect you to conduct your .hiring practices in a nondiscriminatory

manner. Furthermore, an agressive outreach program will be undertaken
to increase minority representation.

By agreeing to work on the abovementioned project your firm is committed
to policies and practices consistent with the provisions of the Civil
Rights Act of 1964 and Executive Order No. 11246. And that you will

agree to comply with the Newark Affirmative Action Program as it pertains
to the reference project.

Sincerely} ‘ Acknowledgment
John Doe '
President [ hereby acknowledge that I have

read the above and. agree to comply
with the obligation and
responsibilities aforementioned

¢ Lynda J. Thernes

Lynda J. Thornes | KHOVO04634
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APPENDIX B.1

This letter must be sent
certified with Return
Receipt Requested, with
copies of both sent to
Office of Affirmative Action

deal Union 000
234 Main Street
Millsville, NJ

Gentlemen:
Reference: Name of Project, Newark, New Jersey : Site #

The (name of your company) 1is morally and 1legally committed to
nondiscrimination in employment. Any person who applies for a job with
this company will not be discriminated against because of race, creed,
national origin, handicap or sex. '

In policy statements our National Unions has declared a firm commitment
to this type of policy in consonance with the Civil Rights Act of 1964,
Executive Order No. 11246, NJSA 10:5-31 et.seq.

To this end, we earnestly solicit your help by engaging in aggressive
recruitment for minorities. May we count on your help in this matter?

Please acknowledge your intentions in this matter and indicate whether
or not your policies and practices will be consistent with the provisions
of the Civil Rights Act of 1964 and Executive Order No. 11246. And
that you will agree to comply with the Newark Affirmative Action Program
as it pertains to the reference project.

Sincerely, Acknowledgment
John Doe
President I hereby acknowledge that I have

read the above and agree to comply
with the obligation and .
responsibilities aforementioned

¢ Lynda J. Thornes
Affirmative Action

N

KHOV0O4635



APPENDIX C

EQUAL EMPLOYMENT OPPORTUNITY
DESIGNATION OF COMPLIANCE OFFICER

Your Company
231 Oak Street
Town, NJ

Attention: All Employees

(Mr. John Doe) has been appointed the Affirmative Action Compliance
Officer, under - the direct - supervision  of (your company's
director/president), for the (name of your company). He/she will handle
all complaints which allege discrimination because of race, creed, color
or national origin. He/she will also handle all compliance situations
relative to the Newark Affirmative Action Program.

This company is bound to live up to the provisions of the Civil Rights
Act of 1964 and the current Executive Order relating to Equal Employment
Opportunity. '

(Mr. John Doe) can be reached by telephone at (phone number). His
office address is (231 Oak Street, Town, New Jersey).

President/Director Site

¢ Lynda J. Thornes
Affirmative Action

KHOVO04636
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APPENDIX D
CONTRACTOR'S GOALS

Use Company Letterhead

Minority/Journey Worker's Goals
Trade (In Percentage)

Asphalt Workers
Brick1ayers
Carpenters
Cement Finishers

Curb & Sidewalk Installers

Electricians

Elevator Constructors
Glaziers

Heating Tempature Controllers
Insulators

Ironworkers

"Operating Engineers

Painters |
PIumbers/Pipefitters/Steamfitters
Pneumatice Tubing Installers
Roofers

Sheetmetal Workers

Tile Setters

This is a sample form. The City's Goal for Minority Journey workers
is 33 1/3% of each trade. However, Minority Laborers will be 50%.
If your company's trade is not included, please add it to this list.

HHovonugay



APPENDIX E

CONTRACfOR’S OBLIGATIONS

Your Company's Letterhead

Office of Affirmative Action
City.Hall, Room B-25 =
920 Broad Street

Newark, NJ 07102

Dear Ms. Thornes:

We shall designate the Affirmative Actfon Officer or his/her designee
to submit the weekly payroll records for all crafts covered under the
contract provisions. In addition, we will include a monthly cumulative
summary of project manhours worked on a craft by craft basis, and
identified as to minority or non-minority status.

Failure to submit these reports will result in sanctions.’

Sincerely,

John Doe
President

Your Company's Name o , Job Site

Address

KHOV004638

-



415 ‘AdY : : o

j LYY
<N
[ ]
=
-t
4
=
0 .
- e
1 =
LW | 1L W] LN 1IN 1N LI WL W]LHRW I N L WlL Wil W
ddv Jnor ddVv gnor ddVv gnor ddv | dnor ddv gnor dd¥v - gnor
$3avdl 40 S3dAL
30 HINOW 40 HLNOW 30 HINOW . 4O HINOW 30 HLNOW JOHINOW
[————NOILF1dWOD 03L03r0Hd #3LIS €OF W10L- L
18v1S Q3103r0Hd $S3HAQV LS 8O ALIHONIN - W -
. 4XION3dav NOILLOV SALLYINHIZV 40 301430 - MUVYMEN
LHVHO NOLLYZITILN HAMOJNYIN ATHLNOW 03103rOHd SHOLOVELNGY




g

6"

-

jo Kep

S|y peinoexe eq 0 81ed

Jo ABp sjyi 010j0q BW O} PAQUISANS PUD WoMS

Yoo 5| pesned sey paubisispun ey 'JOIYIHM 'SSINLIM NI

nows Jeyop pus sejep e ‘Aelo|dwod ino Pl 69 1SN g sy 310N

. “QuowW 1JoBe JO ips 8L 4q enp uuoj Ayuow B $| SIYL "pepnjouy 6q ISNW siu
"ON SHl :
, "ON auoud
DON [DS8A 3gM B1eq uops|duog 108loid
ejeg ves 108loid
pDON DSeA Apoun papliemy 10BHUOD
| ‘ON Sl
"‘ON auoyd
OON DSeA 38M sleq uofia|dwoQ 12[oid
3 eeq veIS 1030id
pON [DS9A Apouin popJemy 10EJU0D
: "ON Sl
‘ON 8uoud
DON [DSeA 3gM ejeq uopaldwoQ 108l0id
ajeQ Vels 108/0.d
DON. 0S8A  AUOUN papiemy J0BNu0D
| - | ‘ON St
. ‘ “ON auoud
“DoN DSeA  3em|  @ed uonajdwo) 10sfoid ,
. ajeq HeEIS 1090)d .
'pON  DS9A . Apoun papJemy J0BAUCD .
10BI1UOD JO sopddns Jojpue 30| . ‘ §S3JppY
-junowy Jejiog sJ0M Jo adAL snjeis AiouliN saled joweN AuedwoD

o x|pusddy

P

v

uojdy aApeun|iv jo 3310
a1e0])jua0 Uonezinn sesudiaiug ssauisng Kysouin

# oUS qor
ssaJppy 3liS qor

yiemaN

KHOVODASig



Purpose:

Procedures:

CITY OF NEWARK'S AFFIRMATIVE ACTION PROGRAM
STANDARD OPERATING PROCEbURES
FOR MEETING MANPOWER REQUIREMENTS

SECTION IV

To establish a procedure for each contractor to follow

with regard to employment of journeymen, apprentices,
referrals and non-union.

Journeymen

1. The minority requirement for all Jjourneymen hours 33
1/3% except laborers, laborers shall be 50%.. Contractors
will make every .effort to . reach minority head count
through union referrals a maximum of seventy-two (72)
hours should be allotted for the wunions to supply
minority journeymen. .

2. If the required head count cannot be reached through
union referrals, the contractor should document this.
effort and immediately forward a copy to the City of
Newark's Manager, Office of Affirmative Action, Room
B-25, 920 Broad Street, Newark, New Jersey 07102.

3. If the contractor refuses to employ any person referred
by the wunion, he must submit a written explanation
within 24 hours to the City of Newark's Office of
Affirmative Action, keeping in mind that any refusal
to employ any person referred must be based solely
on ability and/or performance and should not in any

way be influenced by union or any other organization
affiliation. ’

4. If, after making a good faith effort to obtain minority
journeymen through unions, the contractor cannot meet
the minority hour requirement, he must notify the Office
of Affirmative Action for the necessary non-union
minority journeymen.

KHOVOO4641



6. If a contract finds that a union will not accept the

‘ benefits and/or provide the coverage as per the
collective bargaining agreement for non-union journeymen,
he should document this effort and submit a copy to
the - City of Newark's Office of Affirmative Action.
He must  then pay the fringe benefits to the non-union
journeymen in his pay check.

6. The contractor will be considered in compliance ONLY
when 33 1/3% minority head count goal have been attained
for journeymen and 50% minority goal for laborers.

Union Apprentice

1. Union apprentice are to be placed on the job according

to .the bargaining agreement the contractor and the
union. '

2. Fifty percent (50%) of all apbrentices must be minority. .

3. If the contractor refuses to employ any person referred
by the union, he must submit a written explanation
within 24 hours to the City of Newark's Affirmative
Action, keeping in mind that any refusal to employ
any person . referred must be based solely on ability
and/or performance and should not in any way be

influenced by union or any other organization
affiliation.

4. The contractor will -be considered in compliance only
when the 50% minority apprentice goal is attained.

Trainees

1. In -the event that the wunion cannot supply minority
apprentice, the contractor shall employ a trainee.

2. A1l trainees shall be referred by the Office of
Affirmative Action's Manpower Referred Unit.

3. The ratio shall be as approved by the Department of
Labor.

4. When the amount of journeymen meets the allotment of
apprentice, (in most cases 1 apprentice to 5 journeymen)

trainees shall be hired from the City of Newark's
Affirmative Action Manpower Referral Unit.

 KHovo04s42
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5. The wage requirements shall be the same as the apprentice
on the equal level of knowledge and performance.

6. After evaluation by the contractor of the trainee,
written notification of such shall be ‘submitted to

the Office of Affirmative Action as to the level of
knowledge and performance. .

Lay-0ffs

1. Lay-offs will be in accordance with the Department

of Labor's procedure, keeping in mind the head count
requirements. :

2. Lay-offs for non performance should be documented and
a copy sent to the Manager, Office of Affirmative Action.

KHOVOO4643
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Rvsd. 7/12/91

DAILY REPORTS

SECTION V

The 'Daﬂy Report must be filled out completely by the site
superintendent, foreman, or his representative.

This repdrt must be ready for the Affirmative Action Program
Monitor's inspection of manpower on site no later than 9:00 a.m.

In order to simplify this report, it is suggested that the home
office pre-type and reproduce enough forms with the company's
information, project location, construction site number and list

‘all of their sub-contractors and their respective crafts. The

site superintendent, foreman and representative need only to date,
fill in correct manpower and sign. :

A1l projects working other than the normal day-time hours must
notify the Affirmative Action Program Monitor.

The Affirmative Action Program Monitor will be notified in advance
as to project closing and the reason. :

A1l manpower disputes should be brought to the attention of the
Affirmative Action Program Monitor.

-~

-

 KHOVOO4644
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CERTIFIED PAYROLL REPORTS
SECTION VI

1. A .copy of your weekly payroll must be submitted listing all manpower
- working on a project, excluding administrative personnel.

2. An indicator of the first week and the final week will be made.
A1l in between weeks will be dated for pay period.

-3. Names, addressés to include city, state and social security numbers
must be included for all manpower reqorted.

4. Total hours, salary and trade must be indicated for each individual.

5. Minority, non-minority, female and male must be indicated for each
individual.

6. The name and telephone number of the person responsible for preparing
project payroll must be included.

Note: If all of the above are on, or added to a company's payroll,
that report will be accepted. Failure to include all
of the above will result in the mandatory use of the Office
of Affirmative Action Payroll Form.

KHOVDO4545
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UNIVERSITY HEIGHTS XIIXI COLORS

SEPTEMBER 11, 1992
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NEWARK COLORS

SIDING - WOLVERINE CLASSIC VINYLSIDE DOUBLE FOUR

COLORS

PEWTER
WICKER
ALMOND

CLAY
HERRINGBONE

WINDOWS TO BE WHITE
CORNERS TO BE WHITE S*“

GUTTERS, LEADERS, FASCIA, SOFFIT AND DENTIL MOLDING TO BE WHITE

GARAGE DOORS TO BE SAME COLOR AS SIDING

SEE'ATTACBED BAY WINDOW DETAIL

ROOF

GAF ROYAL SOVEREIGN OR APPROVED SUBSTITUTE

COLORS

ROYAL GRAY BLEND
WINDSOR BLACK BLEND
CASTLEWOOD

BRICK

GLEN GERY CORPORATION

SELECTIONS

LANCASTER BLEND
53DD o
S2DD T

——— e e St Tl

MORTAR COLOR SCHEDULE

SIDING COLOR

WICKER
ALMOND

CLAY

PEWTER
HERRINGBONE

MORTAR COLOR

GLEN GERY MORTAR G401
GLEN GERY MORTAR G401
GLEN GERY MORTAR G401
REGULAR GRAY
REGULAR GRAY

KHOV004649



PAINTS

F&H PAINTS
609-931-2746
ATTN: PAUL SCHWEIGER

COLORS"
S025A SEAPORT
. 6325R ' RUBRUM LILY

453SN - . CHARCOAL

5432N . ALUMINUM

61SSN MONTERY PINE

5383M DISTANT HILLS

5444D GRAY FLANNEL

o ' BLACK
WHITE

BUILDING #14

SIDING HERRINGBONE

BRICK S3DD

ROOF ROYAL GRAY BLEND

UNIT SHUTTERS /DOORS FYPON

al BLACK FRANKLIN WHITE
A2 . BLACK FRANKLIN WHITE
Bl SERPORT WHITE

B2 SEAPORT , WHITE

c1 MONTERY PINE DISTANT HILLS
c2’ : MONTERY PINE DISTANT HILLS
D1 . RUBRUM LILY WHITE

D2 RUBRUM LILY WHITE

El .. GRAY FLANNEL WHITE

E2 e GRAY FLANNEL WHITE

ENDS OF BUILDING TO WRAP AROUND FROM FRONT
SOUGH END OF BUILDING TO BE SAME AS NORTH

— - KHOVOD450



BUILDING #£1S

SIDING CLAY

BRICK $2DD

ROOF : CASTLEWOOD
UNIT SHUTTERS /DOORS
Al MONTERY PINE
A2 MONTERY PINE
B1 RUBRUM LILY
B2 RUBRUM LILY
c1 BLACK

c2 BLACK

D1 SEAPORT

D2 SEAPORT

El MONTERY PINE
E2 MONTERY PINE
Fl ' CHARCOAL

F2 CHARCOAL

ENDS OF BUILDING TO WRAP AROUND FROM FRONT
NORTH END OF BUILDING TO BE SAME AS SOUTH

BUILDING #16

SIDING PEWTER

BRICK LANCASTER BLEND
ROOF WINDSOR BLACK BLEND
UNIT ' SHUTTERS /DOORS

A (BRICK) GRAY FLANNEL

B&C (SIDING) SERPORT

D&E (SIDING) . SERPORT

F (BRICK o GRAY FLANNEL

ENDS OF BUILDING TO BE SAME AS FRONT

YPON

FRANKLIN
FRANKLIN
WHITE
WHITE
FRANKLIN
FRANKLIN
WHITE
WHITE
FRANKLIN
FRANKLIN
WHITE
WHITE

WHITE
WHITE
WHITE
WHITE

WHITE
WHITE

WHITE
WHITE

WHITE
WHITE

KHOV004651
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BUILDING #17

SIDING
BRICK
ROOF

UNIT

A (SIDING)
B&C (BRICK)
D&E (SIDING
F (BRICK)
G (BRICK)
H&Y (SIDING)
J&K (BRICK)
L (SIDING)

END OF BUILDING TO WRAP AROUND FROM FRONT UNITS

UILDING #£18
SIDING
BRICK
ROOF

UNIT

A (BRICK) .
B&C (SIDING)
D&E (SIDING)
F (BRICK)

END OF BUILDING TO WRAP AROUND FROM FRONT UNITS

BUILDING #£19

SIDING
BRICK
ROOF

UNIT

A (SIDING)
B&C (BRICK)
D&E (SIDING)
F (BRICK)
G (BRICK)
H&I (SIDING)
J&K (BRICK)
L (SIDING)

END OF BUILDING TO WRAP AROUND FROM FRONT UNITS

WICKER
S3oD

ROYAL GRAY BLEND

SHUTTERS /DOORS

RUBRUM LILY
MONTERY PINE
SEAPORT
BLACK

BLACK
SEAPORT
MONTERY PINE
RUBRUM LILY

ALMOND
52DD
CASTLEWOOD

SHUTTERS /DOORS

MONTERY PINE
DISTANT HILLS
DISTANT HILLS
MONTERY PINE

HERRINGBONE
LANCASTER BLEND

WINDSOR BLACK BLEND

SHUTTERS /DOORS

GRAY FLANNEL
MONTERY PINE
SEAPORT
BLACK

BLACK
SEAPORT
HYONTERY PINE

.- GRAY FLANNEL

FYPOLN

FRANKLIN WHITE
FRANKLIN WHITE
WHITE
WHITE
WHITE
WHITE

. FRANKLIN WHITE

FRANKLIN WHITE

FYPON

FRANKLIN WHITE
WHITE

‘WHITE

FRANKLINW HITE

FYPON

WHITE
FRANKLIN WHITE
WHITE
WHITE
WHITE
WHITE
FRANKLIN WHITE
WHITE

KHOV004652



BUILDING #20

SIDING
BRICK
ROOF

UNIT

A (BRICK)
B&C (SIDING)
_D&E (SIDING)
F (BRICK)

CLAY
$3DD
ROYAL GRAY BLEND .

SHUTTERS /DOORS FYPON

BLACK WHITE ‘
RUBRUM LILY FRANKLIN WHITE
RUBRUM LILY FRANKLIN WHITE
BLACK WHITE

END OF BUILDING TO WRAP AROUND FROM FRONT

BUILDING #21

SIDING
BRICK
ROOF

UNIT

A (SIDING)
B&C (BRICK)
D&E (SIDING)
F (BRICK)

G (BRICK)
H&I (SIDING)
J&K (BRICK)
L (SIDING)

PEWTER
$2DD
WINDSOR BLACK BLEND

SHUTTERS /DOORS FYPON
SEAPORT . WHITE
MONTERY PINE FRANKLIN WHITE
RUBRUM LILY WHITE
GRAY FLANNEL ] WHITE
GRAY FLANNEL WHITE
RUBRUM LILY WHITE
MONTERY PINE FRANKLIN WHITE
SEAPORT : WHITE

KHOV004653



BUILDING #22 .

SIDING
BRICK
ROOF -

UNIT

Al
A2
Bl
B2
Cl
c2
Dl
D2
El
E2
Fl
F2
Gl
G2

END OF BUILDING TO WRAP AROUND FROM FRONT
EAST SIDE OF BUILDING TO BE SAME COLOR AS WEST

BUILDING #23

SIDING
BRICK
ROOF

END OF BUILDINGS TO WRAP AROUND FROM FRONT
EAST END OF BUILDING TO :BE SAME AS WEST

WICKER

LANCASTER BLEND

CASTLEWOOD

SHUTTERS /DOORS |

MONTERY PINE
MONTERY PINE
SEAPORT
SEAPORT
BLACK

BLACK

RUBRUM LILY
RUBRUM LILY
DISTANT HILLS
DISTANT HILLS
MONTERY PINE
MONTERY PINE
BLACK

BLACK

HERRINGBONE
$3DD

ROYAL GRAY BLEND

SHUTTERS /DOORS

SEAPORT
SEAPORT
CHARCOAL
CHARCOAL
MONTERY PINE
MONTERY PINE

EYPON

FRANKLIN WHITE

FRANKLIN WHITE

WHITE

WHITE

WHITE

WHITE

FRANKLIN WHITE

FRANKLIN WHITE

FRANKLIN WHITE

FRANKLIN WHITE

FRANKLIN WHITE
FRANKLIN WHITE

WHITE

WHITE

FYPON

WHITE
WHITE
WHITE
WHITE
FRANKLIN WHITE
FRANKLIN WHITE

KHOVO0485;4
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- BUILDING #24

SIDING
BRICK
ROOF

ENDS OF BUILDING TO WRAP AROUND FROM FRONT

CLAY _
LANCASTER BLEND
CASTLEWOOD

SHUTTERS /DOORS

GRAY FLANNEL
GRAY FLANNEL
MONTERY PINE
MONTERY PINE
RUBRUM LILY
RUBRUM LILY
BLACK

BLACK
SEAPORT
SEAPORT
MONTERY PINE
MONTERY PINE

EAST ELEVATION TO BE SAME AS WEST

BUILDING #25

SIDING
BRICK
ROOF

A (SIDING)
B&C (BRICK
D&E SIDING
F (BRIC)

H&I SIDING
J&K BRICK
L SIDING

END OF BUILDING TO WRAP AROUND FROM FRONT

ALMOND
S3DD
CASTLEWOOD

MONTERY PINE
GRAY FLANNEL
SEAPORT
BLACK
SEAPORT
GRAY FLANNEL
MONTERY PINE

FYPON

WHITE

WHITE
FRANKLIN WHITE
FRANKLIN WHITE
WHITE

WHITE

FRANKLIN WHITE
FRANKLIN WHITE
WHITE -
WHITE

DISTANT HILLS
DISTANT HILLS

DISTANT HILLS
WHITE

WHITE

FRANKLIN WHITE
WHITE

WHITE

DISTANT HILLS

KHOVD04655
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BUILDING #£26

SIDING
BRICK
ROOF

UNIT

A (BRICK)

B&C SIDING
.D&E BRICK

F SIDING

G SIDING

H & I (BRICK)
J & K SIDING
L BRICK

BUTLDING #27

SIDING
BRICK
ROOF

ENDS OF BUILDING TO WRAP AROUND FROM FRON

PEWTER
LANCASTER BLEND

WINDSOR BLACK BLEND

SHUTTERS /DOO

_CHARCOAL

RUBRUM LILY-
BLACK
SEAPORT
SEAPORT
BLACK
RUBRUM LILY
CHARCOAL

WICKER
S3DD
ROYAL GRAY BLEND

SHUTTERS /DOORS

GRAY FLANNEL
GRAY FLANNEL
MONTERY PINE
MONTERY PINE
RUBRUM LILY
RUBRUM LILY
BLACK

BLACK
SEAPORT
SEAPORT
MONTERY PINE
MONTERY PINE

EAST ELEVATION SAME AS WEST

FYPON

WHITE
WHITE
WHITE

FRANKLIN WHITE -

WHITE
WHITE
WHITE
WHITE

FYPON

WHITE

WHITE

FRANKLIN WHITE
FRANKLIN WHITE
WHITE

WHITE

FRANKLIN WHITE
FRANKLIN WHITE
WHITE

WHITE

DISTANT HILLS
DISTANT HILLS

KHOVO04656



BUILDING #28

SIDING
BRICK
ROOF

UNIT

al
A2
Bl
B2
c1
c2
D1
D2

ENDS TO WRAP AROUND
EAST ELEVATION SAME

'BUILDING #29

SIDING
BRICK
ROOF

HERRINGBONE

LANCASTER BLENDF
WINDSOR BLACK BLEND

SHUTTERS /DOORS

BLACK

BLACK -
SEAPORT
SEAPORT
RUBRUM LILY
RUBRUM LILY
MONTERY PINE
MONTERY PINE

FROM FRONT
AS WEST

ALMOND
53DD
CASTLEWOOD

SHUTTERS /DOORS

MONTERY PINE
MONTERY PINE
DISTANT HILLS
DISTANT HILLS
RUBRUM LILY
RUBRUM LILY
BLACK

BLACK

FYPON

FRANKLIN WHITE
FRANKLIN WHITE
WHITE
WHITE
WHITE
WHITE
FRANKLIN WHITE
FRANKLIN WHITE

FYPON

DISTANT HILLS
DISTANT HILLS
WHITE
WHITE
WHITE
WHITE
WHITE
WHITE

KHOV004657
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BUILDING #30

SIDING
BRICK
ROOF

UNIT

A SIDING
B&C BRICK
D&E

F BRICK

G BRICK
H&X SIDING

 J&K. BRICK

L SIDING

ENDS OF BUILDING TO

BUILDING #31

SIDING
BRICK
ROOF

UNIT

A BRICK
B&C SIDING
D&E BRICK
F SIDING
G SIDING
H&I BRICK

L

J&K SIDING

. cLay

S2DD
ROYAL GRAY BLEND

SHUTTERS /DOORS

MONTERY PINE
BLACK
RUBRUM LILY
GRAY FLANNEL
GRAY FLANNEL
RUBRUM LILY
BLACK
MONTERY PINE

WRAP AROUND FROM FRONT

WICKER
LANCASTER BLEND
CASTLEWOOD

SHUTTERS /DOORS

CHARCOAL
MONTERY PINE
RUBRUM LILY
SEAPORT
SEAPORT
RUBRUM LILY
MONTERY PINE
CHARCOAL

ENDS OF BUILDING TO WRAP AROUND FROM FRONT

FYPON

FRANKLIN WHITE
WHITE
WHITE
WHITE
WHITE
WHITE
WHITE
FRANKLIN WHITE

EFYPON

WHITE
FRANKLIN WHITE
FRANKLIN WHITE
WHITE
WHITE
FRANKLIN WHITE
FRANKLIN WHITE
WHITE

KHOV0O4658
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BUILDING #32

SIDING
BRICK

BUILDING £33

SIDING
BRICK
ROOF

HERRINGBONE
53DD

WINDSOR BLACK BLEND

SHUTTERS /DOOR

GRAY FLANNEL
GRAY FLANNEL
SEAPORT
SEAPORT
RUBRUM LILY
RUBRUM LILY
MONTERY PINE
MONTERY PINE
RUBRUM LILY
RUBRUM LILY

PEWTER
52DD

ROYAL GRAY BLEND

SHUTTERS /DOOR

BLACK

BLACK

RUBRUM LILY
RUBRUM LILY
SEAPORT
SEAPORT
MONTERY PINE
MONTERY PINE
BLACK

BLACK

GRAY FLANNEL
GRAY FLANNEL

NORTH ELEVATION TO MATCH SOUTH

ENDS OF BUILDING TO WRAP AROUND FROM. FRONT

RECREATION BUILDING

SIDING
ROOF
BRICK

SHUTTERS /DOORS

HERRINGBONE

ROYAL GRAY BLEND

53 DD
SEAPORT

FYPON

WHITE
WHITE

'WHITE

WHITE
WHITE
WHITE

FRANKLIN WHITE
FRANKLIN WHITE
FRANKLIN WHITE
FRANKLIN WHITE

FYPON

WHITE

"WHITE .

WHITE
WHITE
WHITE
WHITE

FRANKLIN WHITE
FRANKLIN WHITE

WHITE
WHITE
WHITE
WHITE

KHOVD04659
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SCHEDULE OF DRAWINGS

SOCIETY HILL AT UNIVERSITY HEIGHTS III

SITE C & E
ARCHITECT: MIKE ROSES & ASSOCIATES
UNIT MIX: TOWPLEX W/GARAGE 1400, 1500, 1800
DWG. NO. TITLE
COVER SHEET
SP-1 SPECIFICATIONS
A-1l  UNIT PLANS - FOUNDATION PLAN
A-2  UNIT PLANS - 1st & 2nd FLOOR PLAN
A=3  UNIT PLANS - 3rd & 4th FLOOR PLANS
A-4 BUILDING SECTION
A-4a BUILDING SECTION
A-5. FRONT ELEVATION (12 UNIT BLDG. )
A-5a FRONT ELEVATION ( 6 UNIT BLDG. )
A-6  SIDE ELEVATION (12 UNIT BLDG. )
A-6a SIDE ELEVATION ( 6 UNIT BLDG. )
A~7  1st & 2nd FLOOR ELECTRICAL PLANS
A~8  3rd & 4th FLOOR ELECTRICAL PLANS
A-9 12 UNIT BLDG. - FOUNDATION PLAN
A-10 12 UNIT BLDG. - 1st & 2nd FLOOR PLAN
A-11 12 UNIT BLDG. - 3rd & 4th FLOOR PLANS
A-12 12 UNIT BLDG. - ELEVATIONS
A-13 6 UNIT BLDG. - FOUNDATION PLAN
A-14 6 UNIT BLDG. - 1st & 2nd FLOOR PLANS
A=15 6 UNIT BLDG. - 3rd & 4th FLOOR PLANS
A-16 6 UNIT BLDG. - ELEVATIONS
S-1  2nd & 3rd FLOOR FRAMING PLANS
§-2  4th & ROOF FRAMING PLANS
CD-1 CONSTRUCTION DETAILS
CD-2 CONSTRUCTION DETAILS
M-1  HVAC PLANS
M-2  HVAC PLANS
P-1  FIRE SPRINKLER PLANS
P-2  FIRE SPRINKLER PLANS
P-3  FIRE SPRINKLER RISER DIAGRAM

8/14/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92

8/31/92

8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92
8/31/92

' 8/31/92

8/31/92
8/31/92
8/31/92
8/27/92
8/27/92
8/08/92
8/08/92
8/08/92

LATEST
REVISION DATE
10/2/92
8/31/92

9/10/92
9/10/92
9/10/92
9/10/92
9/10/92
9/10/92

9/10/92

KHOVOD4g51



SCHEDULE OF DRAWINGS

SOCIETY EILL AT UNIVERSITY HEIGHTS III
SITE C & E

12 & 16 UNIT BLD.& END ELVS.

UNIT
UNIT
UNIT
UNIT
UNIT
UNIT
UNIT
UNIT
UNIT

BUILDING
BUILDING
BUILDING
BUILDING
BUILDING
BUILDING
BUILDING
BUILDING
BUILDING

20 - UNIT BUILDING
& 28 UNIT BLDG.
MARKET UNIT

"B" STH 1500 BB

BB
BB
BB
BB
BB
BB

BB & RISER DIAGMS

BB
BB

ARCHITECT: KGDR
UNIT MIX: STACKED TOWNHOUSES - 1050, 1150, 1500
DWG. NO. TITLE
1 COVER SHEET
A-1 2 DETAILS
A-2 3 WALL SECTION
A-3 4 DETAILS
A-4 5 DETAILS
A-5 6 DETAILS
A-6 7 FOUNDATION PLAN 12-UNIT BUILDING
A-7 8 FOUNDATION PLAN 16-UNIT BUILDING
A-8 9 FOUNDATION PLAN 20-UNIT BUILDING
A-9 10 FOUNDATION PLAN 24-UNIT BUILDING
A-10 11 FOUNDATION PLAN 28-UNIT BUILDING
A-11 12 COMPOSITE FLOOR PLANS~- 12
A-12 13 COMPOSITE FLOOR PLANS- 16
A-13 14 COMPOSITE FLOOR PLANS- 16
A-14 15 COMPOSITE FLOOR PLANS- 20
A-15- 16 COMPOSITE FLOOR PLANS- 20
A-16 17 COMPOSITE FLOOR PLANS- 24
A-17 18 COMPOSITE FLOOR PLANS- 24
A-18 19 COMPOSITE FLOOR PLANS~- 28
A-19 20 COMPOSITE FLOOR PLANS- 28
A-20 21 COMPOSITE ELVS.
A-21 22 COMPOSITE ELEVS.
A-22 23 COMPOSTIE ELEVATIONS 24
A-23 24 FLOOR PLANS STH 1050 BB
A-24 25 FLOOR PLANS STH 1050 BB
A-25 26 ELEVATIONS "A" STH 1050 BB
A-26 27 ELEVATIONS "B" STH 1050 BB
A-27 28 ELEVATIONS "C" STH 1050 BB
A-28 29. FLOOR PLANS STH 1150 BB
A-29 30 ELEVATIONS "A" STH 1150 BB
A-30 31 ELEVATIONS "B" STH 1150 BB
A-31 32 FLOOR PLANS STH 1500 BB
A-32 33 ELEVATIONS "A" &
A-33 34 BUILDING SECTION & SCHEDULES
s-1 35 STRUCTURAL PLANS STH 1050
s-2 36 STRUCTURAL PLANS STH 1050
s-3 37 STRUCTURAL PLANS STH 1150
E-1 38 ELECTRICAL PLANS STH 1050
E-2 39 ELECTRICAL PLANS STH 1150
E-3 40 ELECTRICAL PLANS STH 1500
E-4 41 ELECTRICAL PLANS STH 1500
M-1 42 HVAC FLOOR PLANS STH 1150
M-2 43 HVAC FLOOR PLANS STH 1050
M-3 44 HVAC FLOOR PLANS STH 1500

BB

9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/17/92
9/14/92
9/14/92
9/14/92
9/17/92
9/17/92
9/17/92
9/17/92
8/27/92

8/27/92

8/27/92

9/24/92

9/24/92
9/24/92

9/24/92
9/24/92

10/1/92
9/24/92

9/24/92 -

9/24/92
9/24/92
9/24/92

9/24/92
9/24/92
9/24/92
9/24/92

9/24/92
9/24/92
9/24/92
9/24/92
9/24/92
9/24/92
9/24/92
9/14/92
9/14/92
9/14/92

KHOVO0452



SOCIETY HILL AT UNIVERSITY HEIGHTS
SITE C & E

.ONIT MIX SCHEDULE

REVISED 8-3-93

FOUNDATION TYPE _ MODEL UNIT ~ BUILDING #
T06-AA TPTG 1500 BB. A 16,18,20
6 UNIT TOWNPLEX - TPTG 1400 BB B
WITH GARAGE TPFG 1800 BB C
TPFG 1800 BB D
TPTG 1400 BB E
TPTG 1500 BB F

17,19,21,25,26,30,31"

T12-AA TPTG 1500 BB A
12 UNIT TOWNPLEX TPTG 1400 BB B
WITH GARAGE TPFG 1800 BB C

TPFG 1800 BB D

TPTG 1400 BB E

TPTG 1500 BB F

TPTG 1500 BB G

TPTG 1400 BB H

TPFG 1800 BB I

TPFG 1800 BB J

TPTG 1400 BB K

TPTG 1500 BB L
M12-AB STH 1330 @ a1l 23
12 UNIT STACKED STH 1330 U a2 (REVISED 8-3-93)
TOWNHOUSE STH 1050 GL* B1

STH 1050 UM* B2

STH 1330 @ c1

STH 1330 U c2

STH 1330 G D1

STH 1330 U D2

STH 1050 GL* El
STH 1050 UL* E2
STH 1330 G F1l
STH 1330 U F2

KHOVO04563

.- -



REVISED 8-3-93

FOUNDATION TYPE

Ml6-AC
16 UNIT STACKED
TOWNHOUSE

M1l6-AB ‘
16 UNIT STACKED
TOWNHOUSE

MODEL

STH
STH
STH
STH
STH
STH
STH
STH
STH
STH

- STH

STH
STH
STH
STH
STH

STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH

1330
1330
1050
1050
1050
1050
1330
1330
1330
1330
1050
1050
1050
1050
1330
1330

1330
1330
1150
1150
1150
1150
1330
1330
1330
1330
1150
1150
1150
1150
1330
1330

G
U
GL*
UL*
GL*

dadaadoadede g
- *

cadaeadacadgdaadedada

UONIT

Al
A2

Al
A2
Bl
B2
Cl
c2
D1
D2
El
E2
Fl
F2
Gl
G2
H1
H2

BUILDING #

28
(REVISED 8-3-93)

|
§
29 !
(REVISED 8-3-93) !
:

KHOV0O4654



REVISED 8-3-93

FOUNDATION TYPE

M20-AT
20 UNIT STACKED
TOWNHOUSE

M20-AH
20 UNIT STACKED
TOWNHOUSE

STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH

1330
1330
1050
1050
1050
1050
1050
1050
1330
1330
1330
1330
1050
1050
1050
1050
1050
1050
1330
1330

GM*
UL*
GL*
UM*

GM*
UL*
GL*
UM*
GL*
UM*

dcoada

GM*
UL*
GL*

GL*
UM*
G
U

Al
A2
Bl
B2
Cl1
c2
D1
D2
El
E2
Fl
F2
Gl
G2
H1l
H2
Il
I2
Jl
J2

Al

Bl
B2
Cl
c2
Dl
D2
El
E2
Fl
F2
Gl
G2
Hl
H2
I1
I2
Jl
J2

BUILDING #

32 _
(REVISED 8-3-93)

14
(REVISED 8-3-93)

KHOVO04565
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REVISED 8-3-93

FOUNDATION TYPE

M24-AE
24 UNIT STACKED
TOWNHOUSE

M24-AD
24 UNIT STACKED
TOWNHOUSE

STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH

STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH

 MODEL

1330
1330
1150
1150
1150
1150
1150
1150
1150
1150
1330
1330
1330
1330
1150
1150
1150
1150
1150
1150
1150
1150
1330
1330

1500
1500
1150
1150
1050
1050
1050
1050
1150
1150
1150
1150
1500
1500
1150
1150
1050
1050
1050
1050
1150
1150
1500
1500

deadecaadadedaddedaadaeagadaadao

dadaoaadencae § g dadgda

0]

L%

2%

M*

daada §
*

Al

Bl
B2
C1
c2
D1
D2
El
E2
Fl1

CF2

Gl
G2
H1
H2
Il
I2
Jl
J2
Kl
K2
L1
L2

BUILDING #

15,27,33

(REVISED 8-3-93)

24

KHOVOO4656



REVISED 8-3-93

M28-AB i . o
28, UNIT STACKED
- TOWNHOUSE :

MODEL

STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH
STH

1330
1330
1150

1150

1050
1050
1050
1050
1050
1050
1150
1150
1330
1330
1330
1330
1150
1150
1050
1050
1050
1050
1050
1050
1150
1150
1330
1330

dadada

GM*

2

GL*

i

cRaccoedcdoadae

Al

Bl
B2
c1
c2
D1
D2
El
E2
F1
F2
G1
G2
H1
H2
11
12
J1
J2
K1
K2
L1
L2
M1
M2
N1
N2

BUILDING #

22 (REVISED 8-3-93)

KHOVD04557



MAY BE REPRODUCED

U2-4 (6-91)

' [ contractorss SALES TAX
State of New J ersey CERTIFICATE OF AUTHORITY NUMBER -

| To be compleled by purchaser and DIVISION OF TAXATION
given to and relained by vendor. Read ) )

instructions on back of this certificate. . SA LE S TAX

(NJ.S.A. 54:328-8.22)

2687

URBAN ENTERPRISE ZONE

TO e __P & B Partitions
(Name of Vendor) : i
: 444 Commerence Lane

(Address of Vendor) Berlin, NJ 08009

The materials, supplies, or services purchased by the undersigned are for exclusive use in erecting -

structures, or building on , or otherwise improving, altering or repairing real property of a qualified business
entity within an urban enterprise zone. : ' '

THIS BID OR CONTRACT COVERS WORK TO BE PERFORMED FOR:

T/A SOCIETY HILI, AT UNIV HGTS III
Name of Qualified Business Entity: K_HOVNANTAN NEWARK URBAN RENEWAI, IIT-

Exempt Qualified Business Permit Number: 2687

Permit Effective Dates 06 /30 /93 To 06 _/_29 1 o4
Address:

71 WICKIIFFE_STREET NFWARK NI 07103

ADDRESS OR LOCATION OF BID OR CONTRACT WORK SITE:

Urban Enterprise Zone City Designétion:

I certify that all information on this Certificate is correct.

K. Hovnanian at Newark Urban 'Renewal Corp. III, Inc
(Name of Conlractor) : : B )

lenn Ward, VP Construction
fnature and Title of owner, partner, or officer of corporation) - )

P.0. Box 500, New Jersey . Q770k: -~

(Business address of Contraclor) '

Division of Taxation 3/ § 174
_ (Date) N

_ Ses INS-TRUCTIONS on other side KH OVUU 1668

-




MAY BE REPRODUCED

ST-8 (7.84, R-5)

State of New ﬂzrszg
DIVISION OF TAXATION -
. — " SALES TAX . .-
To be complated by owner R ) amount charged for labor and services
| etereo and s - CERTIFICATE OF - ... | e the conrest sl e ovrr
cernficate. C CAP'TAL lMPROVEMENT Cﬂlbﬂho‘c&pﬂﬂm

FORM ST-8

*MAY BE ISSUED ONLY BY THE OWNER OF THE REAL PROPERTY.
" "MAY-NOT BE ISSUED FOR THE PURCHASE OF MATERIALS

~.°-P & B Partitions

444 Commerence Lane

‘Address oi Contracron

Berlin, NJ 08009

«  {Registration Number of Contracror)

THE FOLLOWING INFORMATION MUST BE FURNISHED:
The nature of the contract is as follows (describe the capital improvement to be made):

The address or location where work is to be performed:

Society Hill at University Heights III, Newark N.J. 07103

TOTAL AMOUNT OF CONTRACT S

The undersigned hereby certifies that he is not required to pay sales and use tax with respect to charges for installation
ot tangible personal property, because the performance of the contract will result in a capital improvement to real ,
property. The undersigned purchaser hereby affirms (under the penalties for perjury and false swearing) that all ;
ot the information shown in this Certificate is true.

CONTRACTOR'S CERTIFICATION K. HOVnanian at Newark Urban R'enewa]
‘ Corporation III, INC. :

{Name of owner of real prope

| certify that all sales and use tax due has been or will
be paid by the undersigned on purchases of materials
incorporated or consumed in the performance of the con-
tract described herein.

VP Constructior
(Title)

ignature of owner, panner,
officer of corporanon, etc.}

10 Hwy #35, P.O. Box 500 Red Bank N,

(Address oi owner of teal property) 7 70]
. (Signature ot Contractor) (Date) 3 q/f’{
7 fOate)

Any person mokingj representations on this certificate which are willfully false. may be subject to such penalties as
may be provided for by law.

REPRODUCTION OF CERTIFICATE OF CAPITAL IMPROVEMENT FORMS: Private reproduction of both sides of C?Eitc‘:lA _
. Improvement Certificates may be made without the prior permission of the Division of Taxation. KHOV004669
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)

- IN WITNESS WHEREOF, the parties have hereunto fixed their hands and seals on the date first above written,

Prime Subcdh_tfacfor Company Name -

WITNESS/ATTEST -
P&B PARTITIO_NS
(print name below signature) (print na-me‘ b(;jow signature)
Prime SUbgqntractor
ATTEST: K. HOVNANIAN AT NEWAﬁK”URBAN RENEWAL
CORP I, INC L
BOB SCHWARTZ GLENN W. WARD

ASSISTANT SECRETARY ICE PRESIDENT CONSTRUCTION

Unless executed by the President of the Developer and attested to by the appropriate officer of the Developer, this
Agreement shall not be binding upon Developer.

KHOVOO4670



